



RFB #2016-18 SPRING CREEK BRIDGE PROJECT ADDENDUM 1

8/9/2016

The following changes are hereby added to and made part of Bid #2016-18:
Questions, Answers, Clarifications and Revisions:

Revisions:

Portage County is currently working on gathering additional information from the Wisconsin DNR regarding the project and will issue another addendum on or before 8/22/2016 with answers to questions submitted during the question period and pre-bid site visit. We are also extending the bid due date and time.

NOTE: The bid due date has been extended:

New bid due date and time: 8/31/2016 @ 2:00 PM

Late bids will be rejected. There will be a public opening for this bid in the Purchasing Department, 1462 Strongs Ave, Stevens Point, WI 54481.

*****End of Addendum 1*****

FIRM NAME _____ PHONE# _____

AUTHORIZED SIGNATURE

TITLE

Include this signature page with your submittal